CM AC CONSTRUCTION BUDGET FORM

PROJECT INFORMATION AND BUDGET SUMMARY
COMMERCIAL MORTGAGE ACCEPTANCE CORP

Project Information

Borrower / Entity Name

Project Address

City State Zip
Prepared By Date Prepared

Builder / Contractor

Budget Summary

Land /Lot Cost Soft Costs

Hard Construction Costs Permitsand Fees
Architecture/ Engineering Site Work
Building Construction Total Budget

Budget Comments/ Scope Notes

Borrower Signature Date

Builder / Contractor Signature Date
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CMAC CONSTRUCTION BUDGET FORM

RESIDENTIAL CONSTRUCTION COST BREAKDOWN
COMMERCIAL MORTGAGE ACCEPTANCE CORP

Project Budget Detail

Enter direct construction costs only. The form uses a simple two-column budget layout for item and cost.

No. Budget Item Cost
1 Plans and Architectural Design
2 Engineering and Survey
3 Permits and Impact Fees
4 Utility Connections
5 Site Preparation and Clearing
6 Excavation and Grading
7 Foundation
8 Concrete Flatwork
9 Framing Materials
10 Framing Labor
11 Roofing
12 Windows and Exterior Doors
13 Siding / Masonry / Stucco
14 Insulation
15 Drywall
16 Interior Doors and Trim
17 Cabinets and Countertops
18 Flooring
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CMAC CONSTRUCTION BUDGET FORM

RESIDENTIAL CONSTRUCTION COST BREAKDOWN
COMMERCIAL MORTGAGE ACCEPTANCE CORP

Project Budget Detail Continued

Enter direct construction costs only. The form uses a simple two-column budget layout for item and cost.

No. Budget Item Cost
19 Tile and Bath Finishes

20 Painting and Wall Finishes

21 Plumbing Rough and Finish

22 Electrical Rough and Finish

23 HVAC

24 Appliances

25 Fireplace / Specialty Features
26 Driveway / Walkways

27 Decks / Porches / Patios

28 Landscaping

29 Final Cleaning

30 Other Direct Construction Costs

Direct Cost Total

Total Direct Construction Cost Prepared Date
Final Certification

Prepared By Signature

Comments
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